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c. Program Director

Name: John C. Heins
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Telephone No.: (412) 644-6817
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10. DOE CONTRACTING OFFICER:

A/JAQ/

7:] {signature)
{date)
l
Name: Debra A, Ball
" Title: Contracting Officer
Commercial: {412) 892-4651
FTS: 723-4651
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MASTER INTERAGENCY AGREEMENT

BETWEEN

THE UNITED STATES ARMY CORPS OF ENGINEERS
AND
THE UNITED STATES DEPARTMENT OF ENERGY
PITTSBURGH ENERGY TECHNOLOGY CENTER

PURPOSE

This Interagency Agreement (hereinafter designated "Agreement")
constitutes effort to be conducted between the U.S. Army Corps of
Engineers (USACE) and the U.S. Department of Energy (DOE) in accordance
with the Memorandum of Understanding entered into on July 12, 1990.
This Agreement provides for support services necessary to assist the
Pittsburgh Energy Technology Center (PETC) in the management of its

environmental compliance programs as required under the National

Environmental Policy Act (NEPA), Comprehensive Environmental Response,
Compensation, and Liability Act (CERCLA), and the Resource Conservation
and Recovery Act (RCRA) and as mandated by the DOE/PETC policies and
other Federal, state, and local regulations, statutes, and Taws.

ATTACHMENTS

The following attached documents are considered part of the Agreement.
Attachment A - Statement of Work. .

Attachment B - General Provisions. '

Attachment C.- Special Provisions.

SCOPE_OF WORK

The work will be performed in accordance with the Statement of Work,
Attachment A, hereto, and in accordance with specific task orders.

TASK ORDERS

Task Orders will be issued under this Agreement to identify work
requirements and to obligate funds. Task Orders will be issued on DOE

Form 1270.1
TASK ORDERING PROCEDURE

A. Upon receipt of a request for task proposal under this Agreement,
USACE will either provide a Task Plan which shall include an
estimate of costs and schedule or decline to perform the work.
Work under this Agreement will begin only after cost and schedule
determinations are concluded between the parties and issuance of
a task order by the DOE Contracting Officer.



VI.

VII.

B. As an alternate to the above procedure, the DOE Contracting
Officer may, under circumstances of extraordinary urgency,
unilaterally issue a Task Order without first issuing a request
for task proposal. USACE may, upon receipt of such a task order,
immediately ccmmence work. Within thirty (30) calendar days after
receipt of such a task order, USACE shall submit a Task Plan which
is subject to DOE Contracting Officer review and discussion and
subsequent resubmittal. USACE shall not incur costs in excess of
the amount specified in any Task Order issued pursuant to this
paragraph or to perform beyond the initjal thirty (30) calendar
day period without written authorization of the DOE Contracting

Officer.
DELIVERABLES/REPORTS /DUE DATES

This Agreement will become effective at the time of the signing by
both parties. Task Orders issued under this Agreement shall
establish the specific work requirements as well as periods of

performance.

USACE will provide quarterly and annual reports on the overall
technical status &nd cost management of all tasks. The fourth
quarterly technical and cost management reports shall be considered the
annual reports and shall be submitted by September 15. These reports
shall be prepared in accordance with Attachment C, Special Provisions
and as specified in the Task Orders.

PROGRAM OFFICERS

The following individuals will serve as Program Officers for this
Agreement:

A.  DOE/PETC and Performing USACE - See Blocks No. 6 and 7 of Face
Page.

B. The work to bDe performed under this Agreement is subject to
monitoring by a DOE Program Manager to be assigned by the DOE
Contracting Officer. The DOE Program Manager (or his designated
representative) will be responsible for coordinating with the
USACE in administering the technical aspects of this Agreement.
The DOE Program Manager does not have the authority to make any
changes to terms, conditions or work scope of this Agreement; any
proposal for such changes shall be referred to the DOE Contracting
Officer for action in accordance with Article XI.

C. The USACE will coordinate through the DOE Program Manager and with

other such contractors as may be necessary to obtain technical
data, documents and other information as may be identified by the
USACE in performing work under this Agreement. The DOE/PETC may
utilize others in technical and programmatic review of USACE work
compieted under this Agreement. USACE will at times be directed
by DOE/PETC to communicate directly with other contractors as
designated and authorized by DOE/PETC.



VIII.

IX.

XI.

XII.

XIII.

OBLIGATION OF FUNDS

DOE/PETC will fund all work accompiished under this Agreement. Funds
will be obligated on each Task Order and approved in accordance with

paragraph 3 of Attachment B.

PAYMENTS

Payments will be made on the basis of the actual costs incurred. Costs
incurred on each Task may be invoiced on a single invoice but each
Task's changes shall be broken out separately in appropriate detail as
specified by DOE/PETC.

PROCUREMENT POLICY

A.  The USACE may contract for portions of the work defined in Task
Orders. The USACE shall encourage competition and award contracts
in accordance with the Federal Acquisition Regulation (FAR) as

. implemented by the Department of Defense Supplement to the FAR and
the USACE policies and procedures descending from these
regulations. The USACE shall make any determinations and findings
required by law or regulation and shall be responsible for

contract management.

B.  All contracts entered into by USACE under this Agreement will be
coordinated with DOE/PETC. Additionally, DOE/PETC or its designee
may participate upon request in the solicitation and evaluation
of any bid or proposal for contract work pursuant to this
Agreement.

-t

AMENDMENT, MODIFICATION OR TERMINATION

This Agreement may be modified or amended by written agreement between
DOE/PETC and USACE and may be terminated in accordance with the

Attachment B, paragraph 5.

DOE/PETC shall retain the responsibility to determine the scope of the
services to be provided and may unilaterally delete any portion of the
Scope of Work or terminate the performance of any Task Order prior to

its completion.

RESPONSIBILITY FOR_WORK

USACE is responsible for performing all tasks issued under this IA in
accordance with applicable law. If there is a failure by USACE to
comply with applicable law resulting in liability imposed on the United
States, USACE will accept non-fiscal responsibility for its actions and
will support DOE requests for additional appropriations as required.

OFFICIALS NOT TO BENEFIT

No officer, employee, special Government employee, or agent of either
party shall be admitted to any share or part of this Agreement or to
any benefit that may arise therefrom. This provision shall not be



XIV.

construed to extend to either party contracting for its
use or for the public’s general benefit.

NOTICES

All notices, requests, and other communications that this
Agreement requires shall be deemed to have been duly
given if in writing and delivered by mail as follows:

If to DOE/PETC:

DOE Contracting Officer

USACE Interagency Agreement

U. S. Department of Energy
Pittsburgh Energy Technology Center
P. O. Box 10940, MS 921-118
Pittsburgh, PA 15236-0540

If to USACE:

District Engineer
U. S. Army Corps of Engineers

Pittsburgh District
William S. Moorehead Federal Building

1000 Liberty Avenue
Pittsburgh, PA 15222-4186

COST. The total estimated cost for accomplishing the
Interagency Agreement Statement of Work requirements is

as follows:

On an annual basis, the maximum cost of work to be
performed would be $1,000,000.

DOCUMENTS INCORPORATED BY REFERENCE

Documents incorporated by reference in any of the above
documents have the same force and effect as if physically
included within the agreement.
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ATTACHMENT A

STATEMENT OF WORK

Environmental Technical Support Services

STATEMENT OF WORK

The USACE shall furnish all personnel, materials, and services necessary
to assist the Pittsburgh Energy Technology Center (PETC) in the management
of its environmental compliance programs. This support shall include
providing assistance with PETC's: 1) development and implementation of
environmental protection compliance programs and polices, and 2) oversight,
confirmation, and independent verification of programs and other tasks
relating to environmental compliance in accordance with the National
Environmental Policy Act (NEPA), Comprehensive Environmental Response,
Compensation and Liability Act (CERCLA), and the Resource Conservation and
Recovery Act (RCRA) and as mandated by the U.S. Department of Energy
(DOE) /PETC policies, Clean Air Act, Clean Water Act, and other federal,
state, and local regulations, statutes, and laws.

TASKS TO BE PERFORMED

The USACE will perform work assigned by specific task orders in the.
following task areas:

Task Area 1 -- Environmental Investigations

The USACE shall assist PETC with the Comprehensive Environmental Response,
Compensation, and Liability Act (CERCLA)/Resource Conservation and Recovery
Act (RCRA) investigations. An analysis of the investigations will be
performed in order to establish the requirements that will be necessary for
PETC's Environmental Compliance Programs. The task may include, but is not

necessarily limited to:
1.1 Conducting Remedial Investigation/Feasibility Studies (RI/FS).

1.2 Conducting site investigations of the PETC Facility or other
facilities as required.

1.3 Providing, engineering services required for planning, implementing,
and performing site remediation and removal actions in accordance
with CERCLA/RCRA, DOE/PETC policies and procedures, and other
applicable federal and state, local regulations, statutes, and laws.

Task Area 2 -- Natjonal Environmental Policy Act (NEPA) Assistance

The USACE shall provide support to PETC in complying with the National
Environmental Policy Act (NEPA). These services include providing the
appropriate level of site specific NEPA documentation required for all
proposed DOE/PETC actions ranging from small R& projects to major fossil
fueled power plants and other DOE/PETC proposed actions. Project locations



will include on-site at PETC and other sites within U.S. boundaries. The
task may include, but is not necessarily limited to:

2.1

2.2

2.3

2.4

Preparing Environmental Assessments and Environmental Impact
Statements and other activities in support of the DOE NEPA process.
Final documents will include comments from several DOE sources
including: PETC, Fossil Energy, Environmental Safety and Health,
and General Counsel. EIS-related activities may include:
developing implementation plans and EIS documents, providing support
to DOE/PETC for public scoping meetings and hearings, draft public
notices (NOI) and announcements. Activities in support of the DOE
NEPA process will vary depending on the level of documentation
required (EA or EIS) but will include most if not all the following.

2.1.1 Preparing Environmental Impact Statements and Environmental
Assessments as required per a task statement of work.

2.1.2 Reviewing and commenting on draft and final Environmental
Reports - used by DOE to prepare required site-specific NEPA
documentation for a proposed action.

2.1.3 Collecting data and information necessary for the preparation
of NEPA documentation. These data collection activities may
include: site, soil and air quality sampling, installing and
monitoring instrumentation and sampling stations.

2.1.4 Analyzing data in support of NEPA.  These analyses may
include assistance to DOE in its preparation of project
applications for states and federal permits, comparative
analysis of project-specific data with commercial reference
data, and performing air quality simulations for baseline and
alternative site considerations.

Inspecting and evaluating DOE/PETC contractor efforts in fulfilling
requirements of site environmental monitoring and mitigation plans.

Performing short-term non-legal studies and analysis of proposed
federal and state environmental regulation and legislation to
determine possible impacts on DOE/PETC Clean Coal, R&D programs, and

other proposed actions.

Providing summaries of State environmental regulatory programs.

Task Area 3 -- Environmental Audits

The USACE shall provide technical assistance for the performance of
environmental audits identified by PETC to establish the requirements for
PETC's environmental compliance programs. The task may include, but is not

necessarily limited to:

3.1

Developing environmental auditing and appraisal programs to evaluate
compliance with RCRA, Clean Air Act (CAA), Clean Water Act (CWA) and
other applicable environmental laws and regulations.



3.2 Conducting environmental audits.

3.3 Providing technical assistance in the design, the cost estimating,
and the implementation of corrective measures based on the results

of the audits.

Task Area 4 -- Environmental Compliance Assistance

The USACE shall assist PETC, in developing and implementing an
Environmental Compliance Program. The task may include, but it is not
necessarily limited to:

4.1 Providing technical assistance in analyzing environmental compliance
issues which affect or have the potential to affect PETC operations.

4.2 Providing technical assistance in reviewing and preparing permit
applications and environmental monitoring reports.

4.3 Providing technical assistance in developing and maintaining a
database of site-specific environmental information.

4.4 Providing assistance in developing bibliographies for environmental
projects.

4.5 Providing technical assistance in the development of short-range and
\ long-range environmental protection goals.

4.6 Providing environmental training for on-site personnel concerning
DOE/PETC environmental protection programs.

4.7 Providing technical assistance in developing and implementing other
environmental programs such as ground-water protection management,
waste minimization, and pollution prevention awareness, as mandated

by DOE policies.

4.8 Providing engineering services required in planning, implementing
and performing site remediation and removal actions in accordance
with CERCLA, RCRA, DOE Orders, and other applicable Federal and
state regulations, statutes, and laws. Site remediation and removal

actions.

Task Area 5 -- Litigation Assistance

The USACE, where required, shall assist DOE/PETC in any litigation
activities that may arise in conjunction with USACE contract-related
environmental activities. Such assistance shall be limited to technical
matters only (i.e., advice/testimony of scientists, engineers, technicians,
etc.) and shall not include legal advice of counseling of any kind

whatsoever.

Task Area 6 -- Environment, Health and Safety Tiger Team Assessment Actions




The USACE shall provide environmental, safety, and health technical
assistance to implement specific PETC Tiger Team Action Plans. The task
may include, but it is not necessarily limited to:

6.1

6.2

Soils, Surface Water, and Stream Sediments Sampling and Analysis
Plan Implementation

Implement the Statement of Work for PETC's Sampling and Analysis
Plan for Soils, Surface Water, and Stream Sediments. Procure the
services of an environmental consultant specializing 1in soil
sampling and analysis. The contractor shall be tasked to implement
PETCs Comprehensive Soils, Surface Water, and Stream Sediments
Sampling and Analysis Plan/Statement of Work. This will include
oversight and monitoring activities as required.

Ambient Air/Meteoroloaical Program Development and Implementation

perform an evaluation of all emission sources and conduct
appropriate modeling. Procure the services of an environmental
consultant  specializing in air/meteorological monitoring,
assessment, and modeling. The contractor shall be tasked to develop
a program that will consist of ambient air quality assessment,
emission source ranking, screening, and subsequent modeling to
determine if there are significant emissions and impacts that would
require a permanent surveillance program. This program will assess
both environmental and health-based risks, regulatory impacts, and
ALARA. A comprehensive plan shall be developed and systems designed
for ambient air screening and monitoring (AAS{M), meteorological
monitoring (MM), and impact model analyses (IMA).

A systematic review (survey) and inventory of alt emission points
(stacks, vents, etc.), and releases shall be conducted. This survey
will identify the location, origin, and disposition of all emission
(drawings prepared). Additionally, the contractor will review the
current PETC annual emissions inventory format and subsequently
develop a revised form.along with a plan outlining the integration
of such information as site projects, waste summaries, and chemical
inventories. Development of this plan will present a means of
evaluating accuracy of air emissions data, need for new permits, and
on-site air toxic concentrations that could occur under spill or
emergency situations. All work shall be performed in accordance
with DOE Orders 5400.1, 5484.1, and 5500.3A, and all applicable
Federal, state, and local regulations. At the conclusion of this
study if permanent ambient air monitoring is required, a plan for
its implementation will be developed.

As part of the emissions source evaluations or subsequent
monitoring, an assessment addressing the need for establishing
improved controls on gaseous discharges will be conducted. Controls
to be studied are to include additional cleanup or improved
engineering/operational methods to reduce the release of gases. The
merit and design of a alarm systems to warn of elevated-localized
concentrations of toxic gases and control procedures to prevent

I~



6.3

6.4

6.5

6.6

access to high concentration locations during routine or emergency
conditions shall also be assessed.

Training on the implementation of a routine, nonradiological air
impact analyses shall also be provided.

Groundwater Protection Management Plan Phase I - Implementation

Implement the Statement of-Work for PETCs Groundwater Protection
Management Program/Plan Phase 1 - Well Installation.

Procure the services of an environmental consultant specializing in
groundwater well installation, monitoring and hydrogeology. The
contractor shall be tasked to implement PETCs Phase I Groundwater
Protection Management Plan/Statement of Work. This will include
oversight and monitoring activities as required.

Action Plan E-029

Develop procedures for management of scrap and excess equipment.
This requires the development of user and operational procedures
for: (1) designation of equipment for storage, excess, or disposal;
(2) inspection of equipment for the presence of hazardous materials;
and (3) transport of equipment to storage and disposal areas.

Develop and conduct training to PETC staff and contractors involved
in the handling of scrap and excess equipment.

Evaluate and provide recommendations on improvements in the
management of scrap and excess materials.

-

Action Plan E-002

Update the PETC Radiation Protection Program to include effective
procurement, tracking, inventorying, and recordkeeping procedures.

S&H-015 Document Control

Assist the PETC Record Center with the development of a document
control system which meets of requirement of all DOE Orders and

industry best management practice.

Assist with the development of an ES&H Permit Program which requires
updates whenever operating procedures are changed or corrected.
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ATTACHMENT B

GENERAL PROVISIONS
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ATTACHMENT B

INTERAGENCY AGREEMENT

GENERAL PROVISIONS

Definitions. For purposes of this agreement, "DOE" means the
United States Department of Energy or any duly authorized
representative thereof, and "USACE" means the performing
entity as stated in the agreement or any duly authorized
representative thereof.

Costs Chargeable to DOE Funds. Costs chargeable to DOE funds
are the costs that can be directly identified with and charged
to the work under the Agreement. Examples of such costs are
salaries, wages, indirects (fringe benefits and overhead),
technical services, materials, travel and transportation,
communications, facilities, and equipment. Specific costs
will be reviewed and approved during negotiation of specific

Task Order(s).

a. Expenditures for domestic travel expected to exceed
$1,000 per individual trip shall not be allowable
hereunder without prior written approval of the DOE
Contracting Officer.

b. Foreign travel costs are allowable only when the trip has
received the advance approval of the DOE Contracting
Officer.

c. Reimbursement for expenditures at technical meetings and
seminars at which attendance is not required by DOE,
shall not be allowable without written prior approval of
the DOE Contracting Officer.

Financing. DOE will finance this Agreement on a reimbursable
basis. Funds will be obligated by DOE in advance of USACE
incurring any obligation for work. Vouchers for payment will
be submitted on Standard Form 1080 and supported by a

statement of cost.



Notice of Costs Approaching Total Estimated Costs. Whenever
the USACE has reason to believe that the total cost of the
work under this agreement will be substantially greater or
less than the presently estimated cost of the work, the USACE
shall promptly notify the DOE in writing. The USACE shall
also notify the DOE, in writing, when the aggregate of costs
incurred and outstanding commitments allowable under this
agreement is equal to 90 percent (or such other percentage as
the DOE may from time to time establish by notice to the
USACE) of the presently estimated total costs under this
agreement. Wwhen the costs incurred and outstanding
commitments equal 100 percent of such estimated total costs,
the USACE shall make no further commitments or expenditures
(except to meet existing commitments) and shall be excused
from further performance of the work unless and until the DOE
shall increase the total estimated costs to be incurred with

respect to this agreement.

Accounting Records. The USACE shall accumulate and account
for obligations and costs incurred in connection with the work
being performed under this agreement in such form and detail

as may be required by the DOE.

Termination. The DOE may terminate this agreement or
individual task order(s) upon thirty (30) days written notice
of such termination addressed to the USACE. In the event of
such termination, the USACE shall be reimbursed, to the extent
permitted, for obligations actually incurred to the effective
date of termination and for commitments extending to the

- effective date of termination to a date not later than the

date upon which the task order(s) would have expired if not
terminated under this paragraph, which the USACE, in the
exercise of due diligence, is unable to cancel. Payments
under a task order(s), including payments under this article,
shall be subject to availability of DOE funding.

Capital Equipment.

a. nCcapital Equipment" means equipment anticipated to have
a service life of 2 years or more and an acquisition cost

of $5,000 or more.

b. Unless expressly authorized by the Contracting Officer in
advance, the USACE shall not be reimbursed or use funds
made available under this agreement for the procurement
or fabrication of capital equipment. _



8.

Real

If capital equipment is purchased or otherwise acquired
pursuant to an authorization under subparagraph (b)
above, except as may be otherwise agreed by the DOE and

the USACE:
(1) The title thereto shall vest in the DOE;

(2) The USACE shall be responsible for the maintenance
and safeguarding thereof; and

(3) The USACE shall maintain a record in such a manner
as to insure adequate control and accounting
satisfactory to the DOE, of capital equipment
procured or fabricated.

Property and Facilities.

Unless expressly authorized by the Contracting Officer in
advance, the USACE shall not be reimbursed or use funds
made available under this agreement for the acquisition
or condemnation of any real property or any facility or
for plant or facility acquisition, construction or

expansion.

If the USACE acquires or condemns any real property or
any facility or acquires, constructs, or expands any
plant or facility pursuant to an authorization under (a)
above, except as may be otherwise agreed by the DOE and

the USACE:

(1) the title thereto shall vest in the DOE, and
property accountability and control shall become

the responsibility of DOE;

(2) the USACE shall be responsible for the maintenance
and safeguarding thereof; and

(3) the USACE shall maintain a record thereof in such a
manner as to insure adegquate control and accounting

satisfactory to the DOE.
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Inventions and Patents. It is the policy of DOE to make the
results of any research, development, or demonstration work
under this Agreement available to the public, consistent with
applicable laws and regulations. DOE has specific statutory
patent policy applicable to these matters, and therefore,
ordinarily, DOE patent policy shall apply. All patent and
technical data matters which may arise under this Agreement
and any related contracts or subcontracts shall be coordinated
between the USACE and DOE Intellectual Property Counsel.
Rights to inventions made by employees of either agency shall
be determined by agency.

Environmental Safety and Health Requirements. DOE will not
assume responsibility for prescribing and/or enforcing
environmental safety and health requirements for operators of
any USACE facilities engaged in the performance of DOE work.
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GENERAL PROVISIONS

REPORTING REQUIREMENTS CHECKLIST .
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: U.S. DEPARTMENT OF ENERGY
POE F1332. REPORTING REQUIREMENTS CHECKLIST FORM APPROVED

(11-84) OMB NO. 1900-1401

= PROGRAM/PROJECT TITLE
. NVIRONMENTAL TECBNICAL SUPPORT
SERVICES"

2.

IDENTIFICATION NUMBER
DI-AI22-93PC93025

3. PARTICIPANT NAME AND ADDRESS

U.S. Army Corps of Engineers, Pittsburgh District, William S. Moorehead Federal Building,

1000 Liberty Avenue, Pittsburgh, Pennsylvania 15222-4186
4. PLANNING AND REPORTING REQUIREMENTS
. F
A. Genera! Management Freauency E. Financial Incentives fequency
X Management Plan 0 D S:atement of income and Expense
Status Report
Summary Report Balance Sheet
Cash Flow Siatement
B. Schedule/Labor/Cost Statement of Changes in Financial
Position
—
IX | Milestone Schedule/Plan 0 Loan Drawdown Report
] LaborPlan Operating Budget
Facilities Capital Cost of Money Factors .
—  Computation Supplementary Information
|| Contract Facilities Capital and Cost of Money
| ! Cost Plan F. Technical
| X | Milestone Schedule/Status Q,Y
Labor Management Report Notice of Energy RD&D Project 0
v | i ith { the 1ollowi
| %] Cost Management Report Q,Y {Required with any of the iollowing)
Exception Reports Technical Progress Report Q.Y
B Conference Record B Draft for Review
Ho1t Line Report Final for Approval
-
D. Performance Measurement Topical Report
Final Technical Report
Management Centrof System Description
WBS Dictionary Draft for Review
Fina! for Approval
Index
Element Definition Software
Other (Specify)
I l Cost Performance Reports ‘ .
Property Report (See Deliverables)
Format 1 - WBS
Format 2 — Function
Format 3 — Baseline
5. FREQUENCY CODES
A - As Required M — Monthly S - Snmi-Annually
C - Change to Contractual Agreement O — Once After Award X -~ With Proposal/Bid/Application or with Significant Changes
F — Final {end of effort) Q ~ Qusrterly Y — Yearly or Upon Renewal of Contractual Agreement

6. SPECIAL INSTRUCTIONS (ATTACHMENTS)

Report Distribution List/Addressees
Reporting Elements
Due Dates

Analysis Thresholds
Work Breakdown Structure
Other

7. PREPARED BY (SIGNATURE AND DATE)

8/13/%

REVIEWED BY (SIGNATURE AND DATE)

o S

“%?3, /72

N
\

A
/\
1




Special Instructions:

The Agency shall submit annually an inventory listing of all Federally-owned non-
expendable personal property in which title remains vested in the Federal

Government.

The Agency shall submit one copy of the annual inventory listing to Addressee
listed below.

Document Control Center
U. S. Department of Energy
Pittsburgh Energy Technology Center
P. 0. Box 10940, MS 921-118
Piztsburgh, PA 15236

This Annual Report is to be submitted within 45 days of August 30th of each
year.

o



REPORTING REQUIREMENTS DISTRIBUTION LIST
(ATTACHMENT TO DOE F 1332.1)

Form No. of
Report Title Number Frequency Copies
A. General Management
Management Plan 0 3
B. Schedule/Labor/Cost
Milestone Schedule/Plan 0 3
Milestone Schedulé/Status | Q,Y 3
Cost Management Report Q,Y 3
F. Technical
Notice of Energy RD&D 0 3
Project
Technical Progress Report None Q,Y 3
G.  Other
Property (See Deliverables) Y 3
REPORTING SCHEDULE
Freguency Date of Receipt by the Government
A (as necessary) Within 10 calendar days after the precipitating
event.
M Within 25 calendar days after the reporting period
0 Within 30 days of contract award date.
Y Within 45 days of August 30th of each year.
Q Within 30 days after the end of the quarter

(Due Dates: Januvary 30, April 30, July 30, .
and October 30)



ATTACHMENT TO REPORTING REQUIREMENTS CHECKLIST

The reguested quantitvy of all reports shall be submitted to the following
address:

Document Control Center
U. S. Department of Energy
Pittsburgh Energy Technology Center
" P. 0. Box 10940, MS 921-118
Pittsburgh, PA 15236-0940

*Send camera-ready original plus high quality reproductions.

NOTE: Contractor shall place the following statement of the face page of all
technical documents/reports required.

"US/DOE Patent Clearance is not required pror to the publication of this
document.” =



MILESTONE SCHEDULE STATUS REPORT (JUNE 1986)

The "Milestone Schedule Plan/Status Report", will be provided in a format
acceptable to DOE and is a dual purpose report. As the "Milestone
Schedule Status Report," it measures the completion status of activities
and events shown on the baseline "Milestone Schedule Plan" and shows
planned and accomplished events and milestones, and changes in schedule.
It addresses each item or task required by the Agreement at the same level

of detail as the baseline plan.

 CONFIDENTIALITY OF INFORMATION

A. To the extent that the work under this Agreement requires that the
USACE be given access to proprietary business, technical, or
financial information provided by DOE to USACE. The USACE shall
after receipt thereof, treat such information as proprietary and
agrees not to appropriate such information to its own use or to
disclose such information to third parties uniess required by law or
so ordered by a court of competent jurisdiction (including
administrative tribunals) or specifically authorized by the DOE
Contracting Officer in writing. The foregoing obligations, however,

shall not apply to:

1. Information which, at the time of receipt by the USACE, is in
public domain;

2. Information which is published after receipt thereof by the
USACE or otherwise becomes part of the public domain through
no fault of the USACE;

3. Information which the USACE can demonstrate was 1in its
possession at the time of receipt thereof and was not acquired
directly or indirectly from other companies;

4, Information which the USACE can demonstrate was received by it
from a third party who did not require the USACE to hold it in

confidence.

B. The USACE shall obtain the written agreement, in a form satisfactory
to the DOE Contracting Officer, of each employee permitted access,
whereby the employee agrees that he will not discuss, divulge or
disclose any such information or data to any person or entity except
those persons within the it's organization directly concerned with

the performance of the Agreement.

C. The USACE agrees, if requested by the DOE, to sign an agreement
jdentical, in all material respects, to the provisions of this
clause, with each company supplying information to the USACE under
this Agreement, and to supply a copy of such agreement to the DOE
Contracting Officer. From time to time upon request of the DOE
Contracting Officer, the USACE shall supply the DOE Contracting
Officer with reports itemizing information received as confidential
or proprietary and setting forth the company or companies from which
the USACE received such information.



D.

This clause shall flow down to all contracts.

ENVIRONMENT, SAFETY, AND HEALTH -- PETC ON-SITE WORK

A.

The USACE shall take all reasonable precautions in the performance
of the work under this Agreement to protect the safety and health of
its employees and of members of the public and to prevent damage to
property, materials, supplies, and equipment.

The USACE shall comply with applicable orders, regulations, and
directives of the Department of Energy and with the Pittsburgh
Energy Technology Center safety requirements. :

As directed by the DOE Program Manager, the USACE's
representative(s) shall meet with the EES&H Division Director to
discuss occupational safety and health issues and to continue the
development of mutual understanding regarding safety program

administration.

The USACE shall maintain an accurate record of all accidents
incident to work performed under this Agreement resulting in death;
traumatic injury; occupational disease; or damage to property,
materials, supplies, or equipment.

The USACE shall report accident data on forms provided by the DOE
Program Manager. All accidents and/or property damage incidents are
to be reported immediately to the DOE Program Manager, who will
relay the information to the PETC Safety Office. '

The USACE shall include this safety requirements clause in all
subcontracts requiring work at the site. However,“such flow down of
responsibility shall not relieve the USACE of its obligation to
assure compliance with the provisions of this clause.



