

Reimb
by CE to NPS
+ B. Rec
11/93

INTERAGENCY AGREEMENT
BETWEEN THE U.S. ARMY CORPS OF ENGINEERS, HEADQUARTERS,
THE BUREAU OF RECLAMATION, DENVER OFFICE, AND THE
NATIONAL PARK SERVICE, HISTORY DIVISION, WASHINGTON OFFICE

NATIONAL HISTORIC LANDMARK THEME STUDY
OF BUREAU OF RECLAMATION AND ARMY CORPS OF ENGINEERS
MULTIPURPOSE DAMS IN THE UNITED STATES

ARTICLE I. BACKGROUND AND OBJECTIVES

This Interagency Agreement (IA) establishes general responsibilities and guidelines under which the United States Department of the Interior, National Park Service, hereinafter referred to as NPS, will provide support to the Headquarters, United States Army Corps of Engineers, hereinafter referred to as COE, and the Bureau of Reclamation, Denver Office, hereinafter referred to as Reclamation. The terms and conditions of this IA become effective upon the signature of authorized representatives of NPS, COE, and Reclamation.

This IA is the definitive statement of the obligations and understandings between COE, Reclamation and NPS regarding the National Historic Landmark (NHL) theme study of COE dams and Reclamation water projects, excluding navigational dams and locks, in the United States.

WHEREAS, COE and Reclamation request NPS to furnish certain specific services as set forth hereinafter, and;

WHEREAS, COE and Reclamation desire the preparation of a comprehensive history of dam development in the two agencies that meets generally accepted professional standards; addresses technological, social, environmental, and political developments, and places the agencies' dams in historical context, and;

WHEREAS, an NHL theme study will identify COE and Reclamation nationally significant historic resources related to COE and Reclamation multipurpose dams, and;

WHEREAS, Congress has declared its intent to preserve the Nation's important historical properties by enactment of the Antiquities Act of 1906, the Historic Sites Act of 1935, the National Historic Preservation Act of 1966, Executive Order 11593 of 1971, and the Archeological and Historic Data Preservation Act of 1974, and;

WHEREAS, NPS administers the NHL Survey and has the professional expertise, experience, and personnel to conduct such a NHL theme study;

NOW, THEREFORE, this IA is entered into by COE, Reclamation and NPS to conduct the NHL theme study of Reclamation and COE multipurpose dams.

ARTICLE II. STATEMENT OF WORK

This Statement of Work describes the objectives and work elements that will be accomplished by NPS, Reclamation, and COE for the NHL theme study of COE and Reclamation multipurpose dam projects.

A. NPS agrees to:

1. Draft a Statement of Work for the agreed deliverables. Before work begins under this IA, NPS, COE, and Reclamation will agree to a mutually acceptable Statement of Work scheduling work and payment on the project.
2. Prepare a comprehensive history and a separate deliverable which shall be an NHL theme study of Federal multipurpose dams in the United States that when combined with the comprehensive history will meet the Secretary of the Interior's Standards for NHL studies. Potential NHL sites for individual study will be selected by mutual agreement between NPS and the appropriate signatory agency. Individual NHL site nomination forms will be forwarded to the NPS Advisory Board based on mutual agreement between NPS and the appropriate signatory agency. It is contemplated that the funding agencies will develop a separate Programmatic Memorandum of Agreement with the Advisory Council on Historic Preservation to develop mutually acceptable compliance procedures in the event any dams are designated as NHLs.
3. Deliverables will include:
 - a. Historical Study: A scholarly, illustrated, analytical history of Bureau of Reclamation projects and Corps of Engineers multi-purpose dams in the United States will be prepared. The primary emphasis of this study will place Federal multipurpose dams within a technological and environmental context. The manuscript will be approximately 500 double-spaced typewritten pages in length, prepared using Word Perfect 5.1 or an updated version.
 - b. NHL nomination forms: ~~As a separate deliverable from the 500-page history, the project will include the preparation of 16 nomination forms (8 for COE properties and 8 for Reclamation properties). The NHL study will primarily address the technological context of such dams. The study will also address the social and political context, with~~

particular consideration to environmental constraints on dam design and construction and the impact of dam operations on the environment. It will also include engineering and architectural descriptions of the historically significant structures and buildings located within the proposed NHL boundary. The report will include footnotes and bibliography. For these nominations approximately 150 black and white 8" x 10" photographs will be produced, many of which will be reproduced in the above described historical study.

- c. **Publication:** As part of its continuing publication series on historic resources, NPS will publish the final version of the historical study. COE and Reclamation will each receive 1,000 copies of the final publication.
4. Submit all reports, drafts of studies and nomination forms, and other required data for review and comment to COE and Reclamation.
 5. Submit the final book manuscript for review and approval by COE and Reclamation.
 6. Attend and make appropriate presentations at meetings conducted for the purpose of coordinating the work of the project. Before work begins under this agreement, NPS, COE, and Reclamation will develop a mutually acceptable Statement of Work scheduling work and payments on the project. Meetings will be scheduled based upon milestones established in the Statement of Work, and at other times as mutually agreed by COE, NPS, and Reclamation.
- B. COE and Reclamation agree to:
1. Assist in the coordination of visits to significant multipurpose dam sites.
 2. Provide to NPS, and their designated project staff, access to all relevant records maintained by COE and Reclamation regarding subject projects, and make such material available for copying as required.
 3. Obligate the funding in advance of the performance of any work by NPS.
 4. Review and approve the draft Statement of Work and draft manuscript for publication.
 5. Review and comment on the draft NHL theme study and nomination forms.
 6. Participate in periodic reviews as outlined in the Statement of Work.

ARTICLE III. TERMS OF AGREEMENT

A. Project Completion Time

1. The project is estimated to begin immediately upon signing of this agreement and a contract or a cooperative agreement is thereafter to be completed with all deliberate speed.
2. The draft Statement of Work will be prepared within 3 months from signing of the agreement.
3. The NHL theme study, including histories, photographs, nomination forms, and maps, will be completed within 3 years after the contract or cooperative agreement has been awarded.
4. Final manuscript, including camera-ready copy for publication, will be completed within 4 years after the contract or cooperative agreement has been awarded.
5. Publication of the manuscript will be completed within 5 years after the contract or cooperative agreement has been awarded.
6. In the event that additional work or unavoidable delays prevent completion of the services to be performed under this agreement in the time specified, COE and Reclamation may grant a time extension to any or all phases of the work upon request of NPS.

B. Changes

1. Should NPS, COE, or Reclamation deem it advisable or necessary to make any alteration which will increase the Statement of Work outlined in this IA, the time limits specified herein may be adjusted by mutual consent.
2. NPS shall make every effort to complete this work on schedule and shall improve on the above schedule where possible.

ARTICLE IV. KEY OFFICIALS (NPS, RECLAMATION, AND COE)

- A. NPS Administrator for this IA is:
Name: Benjamin Levy
Position: Senior Historian
Address: History Division
National Park Service
P.O. Box 37127 - Suite 310
Washington, D.C. 20013-7127
Telephone: (202) 343-8164
- B. NPS Technical Representative for this IA is:
Name: Robie S. Lange
Position: Historian
Address: History Division
National Park Service
P.O. Box 37127 - Suite 310
Washington, D.C. 20013-7127
Telephone: (202) 343-0350
- C. COE Administrator for this IA is:
Name: Dr. Martin Reuss
Position: Senior Historian
Address: U.S. Army Corps of Engineers, Headquarters
Office of History
Kingman Building
Fort Belvoir, Virginia 22050-5577
Telephone: (703) 355-3560
- D. Reclamation Administrator for this IA is:
Name: Dr. Brit Storey
Position: Senior Historian
Address: Bureau of Reclamation
Building 67, Denver Federal Center
P.O. Box 25007
Lakewood, Colorado 80225-0007
Telephone: (303) 236-8723

ARTICLE V. FINANCE

A. Payment of Services

For the services performed by NPS under this agreement, COE and Reclamation will each transfer to NPS \$185,000 for all actual expenses for a total not to exceed \$370,000. Reclamation will transfer to NPS not less than \$100,000 in early FY 1994, and the remaining amount in early FY 1995. The NPS agrees that administrative and publication costs together will not exceed 25% of the total funds made available.

B. Inspection and Audit

All books, papers, records, payrolls, vouchers, and invoices relating to cost and expenditures incurred as to the performance of services shall be made available to the COE or Reclamation for audit and review at any reasonable times during the agreement period.

C. Contingent on Appropriations

The liability of COE, Reclamation and NPS under this agreement is contingent on appropriations and reservations of funds being made therefor.

D. Transfer of Funds

The transfer of funds from COE and Reclamation to NPS shall be done through authorized and appropriate agency procedures and documents.

E. For Reclamation, invoices or billings will show 10-14 digit purchase order number, or modification number, regional contact, and cost center, and the 18-digit job number. These will be provided to NPS by Reclamation.

ARTICLE VI. CHANGES AND TERMINATION

A. Changes

As required by the performance of this study, changes may be made to the provisions of this agreement. If the changes necessitate additional funding, and funding is available, those changes must be agreed upon by NPS, Reclamation, and COE. Changes may be initiated by written notice to the other parties 30 days prior to the proposed effective date of the change. Changes shall be documented by a modification of this IA. The modification shall be signed by responsible authorized officials at the same level as the original signatory parties. Should the full amount of

funds not be transferred to NPS, the three agencies will strive to modify the agreement in a mutually acceptable fashion. Should agreement not be possible, work will be terminated in accordance with paragraph VI B and unused funds will be returned to the agencies.

B. Termination

If required by any party, the agreement may be terminated. Such termination action may be initiated by written notice to the other parties 60 days prior to the proposed effective date of the termination. A modification to this agreement shall be issued to document the effective date of the termination. The termination modification shall be signed by responsible authorized officials at the same level as the original signatory parties. Prior to the effective date of the termination, the rights and duties of all parties shall continue in full force and effect. COE and Reclamation shall pay all costs incurred by NPS through the date of termination.

IN WITNESS WHEREOF, the parties have signed this agreement as of the day and year first above written.

NATIONAL PARK SERVICE
History Division

U.S. ARMY CORPS OF ENGINEERS
Headquarters

Signature

Signature

Edwin C. Bearss 10/17/93
Chief Historian Date

Paul K. Walker 11/1/93
Chief, Office of History Date

Edwin C. Bearss
Chief Historian
National Park Service

Paul K. Walker
Chief, Office of History
Headquarters
U.S. Army Corps of Engineers

BUREAU OF RECLAMATION
Denver Office

Signature

Raymond H. McDonald OCT. 27, 1993
Assistant Commissioner--Resources Management Date

J. William McDonald
Assistant Commissioner--Resources Management
Denver Office
Bureau of Reclamation



DEPARTMENT OF THE ARMY
OFFICE OF THE ASSISTANT SECRETARY
CIVIL WORKS
108 ARMY PENTAGON
WASHINGTON DC 20310-0108



REPLY TO
ATTENTION OF

20 SEP 1993

MEMORANDUM FOR THE DIRECTOR OF CIVIL WORKS

SUBJECT: Joint Project with Bureau of Reclamation and the National Park Service to do a National Historic Landmark Theme Study of Army Corps of Engineers and Bureau of Reclamation Multi-purpose Dams in the United States

This is in response to your memorandum of August 24, 1993, subject as above. Insofar as this study will contribute to our understanding of the evolution of Federal dam design and construction, it is a very worthwhile effort. It is absolutely essential that the Office of History maintain substantial involvement in the project, and we are encouraged that the Interagency Agreement ensures that appropriate direction and oversight will be exercised by the Bureau of Reclamation and the Corps. The final product must be well documented and comprehensive.

It is in regard to the issue of comprehensiveness that we have some concern. A history of dam technology that does not acknowledge and address the impact of dams on the natural and human environment surely will be attacked as lacking in credibility. In order to ensure that this does not happen, we request that the final Interagency Agreement include the following items:

> Inclusion of a statement that the relationship between the dams and the human and natural environments will be addressed. This means addressing both the environmental constraints on dam design and construction as well as the consequences of dam operations on the environment over time.


> Inclusion of an environmental historian on the final contract team.

> Both the history and the NHL nomination forms are to address environmental concerns.

- 2 -

Should these additional requirements result in the National Park Service requesting more money for contract and administrative costs, we recommend that the amount of the Corps contribution be increased up to a maximum of \$200,000, and that the Office of History request an equal increase from the Bureau of Reclamation.

We concur with the project as modified above and also concur that, as you have recommended, Dr. Paul Walker, Chief, Office of History, sign the agreement on behalf of the Army.



G. Edward Dickey
Acting Assistant Secretary of the Army
(Civil Works)

Department of the Interior
National Park Service
Modification

Modification No.: 0001 Effective Date: Last date of signature
through December 29, 1998

TO PROVIDE ORGANIZATIONAL CHANGES UNDER INTERAGENCY AGREEMENT
NUMBER: 1443IA000194012

AGENCY: U.S. Army Corps of Engineers, Headquarters Office of History Kingman Building Fort Belvoir, VA 22050-5577	Bureau of Reclamation, Denver Office Denver Federal Building Building 67 P.O. Box 25007 Lakewood, CO 80225
---	---

PROJECT TITLE: National Historic Landmarks Theme Study of
Multipurpose Dams in the United States

FISCAL YEAR 1995 FUNDING:

TOTAL: NO FUNDING

STATEMENT OF WORK:

The following modifications are necessary due to organizational changes relating to the National Historic Landmarks Survey, and required changes in those products resulting from this project:

The reference to the History Division in IA title, and elsewhere, is changed to refer to the National Historic Landmarks Survey, National Register of Historic Places, Interagency Resources Division.

Article II, section A.3.b. is modified to include the preparation of 6 nomination forms (3 for each sponsoring agency), and the number of photographs is reduced from approximately 150 to approximately 75. Section A.3.c. is deleted.

Article III, section A.1. is clarified to refer to a cooperative agreement for the preliminary phase of the project. A new section A.3. is inserted: "A cooperative agreement for the main phase of the project will be awarded within 18 months of the original signing of this IA." The original section A.3. becomes A.4., and this and subsequent

references to the cooperative agreement are understood to refer to the cooperative agreement pertaining to the main phase of the project. The original section A.4. becomes A.5.; the phrase referring to a camera-ready copy is deleted; and the reference to 4 years is changed to 3-1/2 years. The original section A.5. is deleted.

Article IV, section A. is changed to list the NPS Administrator as Carol D. Shull, Chief, National Historic Landmarks Survey and Keeper of the National Register of Historic Places, Interagency Resources Division, National Park Service, P.O. Box Office 37127 - Suite 250, Washington, DC 20013-7127, 202-343-9504.

Article V. section A. is changed to "The NPS administrative costs will not exceed 20% of the total funds available."

This modification is subject to all provisions included in the Interagency Agreement 1443IA000194012 dated December 29, 1993. The term of the Interagency Agreement is from December 29, 1993 to December 29, 1998.

IN WITNESS WHEREOF, the parties have signed this modification to the agreement.

NATIONAL PARK SERVICE

NATIONAL PARK SERVICE

Carol D. Shull 6-28-95
Carol D. Shull Date
Chief, NHL Survey and
Keeper of the National Register

J. R. Bishop 7/27/95
J. R. Bishop Date
Contracting Officer

BUREAU OF RECLAMATION

U.S. ARMY CORPS OF ENGINEERS

Donald Glaser 7/17/95
Donald Glaser Date
Director,
Program Analysis Office

Paul K. Walker 7/19/95
Paul K. Walker Date
Chief, Office of History